



1014 Kenmill Dr. N.W., Marietta, GA 30060
770-425-9191 Fax: 770-425-0790

December 16, 2024

Thomas Robinson
Croy Engineering
200 Cobb Pkwy N #413
Marietta, GA 30062

Project: Windy Hill Blvd
RFP #20-016, Baldwin # - 159944

Subject: Extend Speed Table Ramps and Temp Detour - REVISED

Dear Mr. Robinson,

See the attached pricing to demo all 4 existing speed table ramps and repour back the ramps at 10 ft. Below is also a price to place a temporary detour with asphalt at Bridge #1 on the EB side to slide traffic back over while the concrete has time to cure if we are not allowed to use Burbank Circle as temporary detour. If Baldwin is allowed to temporarily close the bridge on MLK Jr. weekend to demo and repour back the speed table, then the temporary asphalt will not be needed.

Item #	Item Description	UM	QTY	Unit Price	Extended Price
	Extend Speed Table Ramps	SY	178.00	\$353.05	\$62,842.90
	Traffic Control	LS	1.00	\$10,000.00	\$10,000.00
	Temp 25MM Asphalt	TN	150.00	\$177.08	\$26,561.78
	Temp 19MM Asphalt	TN	90.00	\$235.08	\$21,157.55
	Tack	GAL	125.00	\$3.58	\$446.88
	Milling Total Removal	SY	630.00	\$24.77	\$15,603.35
	Mobilization	EA	2.00	\$5,840.61.20	\$11,681.23
Total					\$148,293.69 \$100,127.48

Sincerely,

Baldwin Paving

Justin Oakes
Sr. Project Manager

Mobile No: 770-298-3914

Email: justin.oakes@baldwin-paving.com

Cc: Mark Roberts, Keith Rainey, Brian Newton, Shelley Thompson, Tyler Lankford, Madison Teague